
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    05/05/05                    IN LOS ANGELES COUNTY IN                  RR INVOLVEMENT           05/09/05
     CONTRACT NUMBER     07-222204                   LOS ANGELES AT VARIOUS LOCATIONS                         CONTRACT CODE 'A '
     LOCATION            07-LA-10-14.5/15.3                                                                    53 CONTRACT ITEMS

                                                     BRIDGE RAIL REPLACEMENT                   FEDERAL AID  ACIM-010-1(775)E
                                                                                                            ACNH-P110-(009)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0%
 PROPOSALS ISSUED    11   FUND TOTAL   HA21      7,016,000                         TOTAL NUMBER OF WORKING DAYS    240

 NUMBER OF BIDDERS  4    ENGINEERS EST      6,241,942.50  AMOUNT UNDER        751,678.50        PERCENT UNDER EST 12.04
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         5,490,264.00    4              BRUTOCO ENGINEERING AND               909 350-3535
                                                            CONSTRUCTION INC                      00247770
                                                            P O BOX 429                       FAX 909 350-6820
                                                            FONTANA CA  92334

                   2         6,288,573.50    2              C C MYERS INC                         916 635-9370
                                                                                                  00331359
                                                            P O BOX 2948                      FAX 916 635-1527
                                                            RANCHO CORDOVA CA  95741-2948

                   3         6,631,330.00    1              PETERSON CHASE GENERAL                949 252-0441
                                                            ENGINEERING CONSTRUCTION INC          00615876
                                                            1792 KAISER AVENUE                FAX 949 252-0266
                                                            IRVINE CA  92614-5706

                   4         6,988,150.00    3              D W POWELL CONSTRUCTION INC           909 356-8880
                                                                                                  00532499
                                                            P O BOX 1406                      FAX 909 356-1299
                                                            FONTANA CA  92334-1406
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          05/05/05                                                                                                 05/09/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     A C L                                                        CONCRETE BARRIER (PORTION)
           POMONA CA

           ALCORN FENCE                                                 METAL BEAM GUARD RAIL AND CHAIN LINK FENCE (PORTION)
           SUN VALLEY CA

           ALCORN FENCE                                                 ROADSIDE SIGNS (PORTION)
           SUN VALLEY CA

           MOORE ELECTRIC                                               ELECTRICAL (PORTION)
           CORONA CA

           R AND D STEEL                                                REBAR (PORTION)
           COMPTON CA

           STERNDAHL ENTERPRISES                                        STRIPING (PORTION)
           SUN VALLEY CA

           WEST COAST DEMOLITION                                        DEMOLITION (PORTION)
           ANAHEIM CA

           WEST COAST DEMOLITION                                        REFINISH BRIDGE DECK (PORTION)
           ANAHEIM CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ALCORN FENCE COMPANY                                         SIGNS, METAL BEAM GUARD RAIL AND FENCING
           SUN VALLEY CA

           C T M CONSTRUCTION                                           CONCRETE BARRIER
           RANCHO CORDOVA CA

           PENHALL COMPANY                                              JOINT SEAL
           ANAHEIM CA

           R AND D STEEL INC                                            REBAR
           COMPTON CA

           SILVERADO CONTRACTORS                                        DEMOLITION METAL RAILING
           OAKLAND CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           NIPOMO CA

           STERNDAHL ENTERPRISE INC                                     STRIPING
           SUN VALLEY CA

           V T ELECTRIC                                                 ELECTRICAL
           UPLAND CA

           WEST COAST DEMOLITION COMPANY                                DEMOLITION BRIDGE
           ANAHEIM CA
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          05/05/05                                                                                                 05/09/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL AND FENCING
           SUN VALLEY CA

           CALIFORNIA TRAFFIC MAINTENANCE                               STRIPING
           BURBANK CA

           PACIFIC ELECTRIC                                             LIGHTING AND RAMP METERING
           BELL GARDENS CA

           R AND D STEEL                                                REBAR
           COMPTON CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C L                                                        CONCRETE BARRIER
           POMONA CA

           R AND D STEEL                                                RESTEEL
           COMPTON CA

           SUDHAKAR                                                     STRIPING
           RIALTO CA

           V T ELECTRIC                                                 ELECTRICAL
           UPLAND CA

           WEST COAST DEMOLITION                                        DEMOLITION
           ANAHEIM CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1 (S) 034255      ASBESTOS REMOVAL                               LS     LUMP SUM           22,000.00        22,000.00
       2     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00
       3     070018      TIME-RELATED OVERHEAD                          WDAY        240            1,700.00       408,000.00
       4     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            5,000.00         5,000.00
                         PROGRAM
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           55,000.00        55,000.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           12,000.00        12,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          388,000.00       388,000.00
       8 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2            8               60.00           480.00
       9 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M         6,180                1.10         6,798.00
      10 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          130               45.00         5,850.00
      11 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,460                5.50         8,030.00
      12 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         5,330               35.00       186,550.00
      13 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          170              300.00        51,000.00
      14     150608      REMOVE CHAIN LINK FENCE                        M             4              220.00           880.00
      15     150662      REMOVE METAL BEAM GUARD RAILING                M            16              360.00         5,760.00
      16 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         2,130                2.20         4,686.00
                         STRIPE
      17 (S) 150711      REMOVE PAINTED TRAFFIC STRIPE                  M         5,870                1.80        10,566.00
      18 (S) 150712      REMOVE PAINTED PAVEMENT MARKING                M2            8               18.50           148.00
      19 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         4,090                1.80         7,362.00
      20 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           59               18.50         1,091.50
      21 (S) 150722      REMOVE PAVEMENT MARKER                         EA        2,840                1.50         4,260.00
      22     150742      REMOVE ROADSIDE SIGN                           EA           22              220.00         4,840.00
      23     151270      SALVAGE METAL BRIDGE RAILING                   M         5,029               16.00        80,464.00
      24     152393      RELOCATE ROADSIDE SIGN                         EA           16              425.00         6,800.00
                         (STRAP AND SADDLE BRACKET METHOD)
      25     153210      REMOVE CONCRETE                                M3           16              850.00        13,600.00
      26     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM          650,000.00       650,000.00
      27     190101      ROADWAY EXCAVATION                             M3           34            1,150.00        39,100.00
      28     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00         3,000.00
      29     260301      CLASS 3 AGGREGATE BASE                         M3            2            3,000.00         6,000.00
      30     280000      LEAN CONCRETE BASE                             M3           39            1,050.00        40,950.00
      31     401000      CONCRETE PAVEMENT                              M3           15            2,500.00        37,500.00
      32 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3           31            5,000.00       155,000.00
      33     511118      CLEAN EXPANSION JOINT                          M            21              310.00         6,510.00
      34     515020      REFINISH BRIDGE DECK                           M2        1,000              340.00       340,000.00
      35 (S) 519117      JOINT SEAL (MR 30 MM)                          M            21              530.00        11,130.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG        4,130               19.00        78,470.00
      37     562001      METAL (ROADSIDE SIGN)                          KG        1,180               36.00        42,480.00
      38     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           11            1,285.00        14,135.00
                         CONSTRUCTION)
      39     800391      CHAIN LINK FENCE (TYPE CL-1.8)                 M            11              285.00         3,135.00
      40     802585      1.2 M CHAIN LINK GATE (TYPE CL-1.8)            EA            1              610.00           610.00
      41 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M             8              265.00         2,120.00
      42 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            1            8,000.00         8,000.00
      43 (S) 034256      END CAP (TYPE A)                               EA            1              900.00           900.00
      44 (F) 839718      CONCRETE BARRIER (TYPE 732R)                   M         5,045              264.00     1,331,880.00
      45 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           85               43.00         3,655.00
      46 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,690                1.35        11,731.50
      47 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,120                3.35         3,752.00
      48 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          820                2.00         1,640.00
      49 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          880                5.00         4,400.00
      50 (S) 860400      LIGHTING (TEMPORARY)                           LS     LUMP SUM          115,000.00       115,000.00
      51 (S) 861088      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM          175,000.00       175,000.00
      52 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM          540,000.00       540,000.00
      53     999990      MOBILIZATION                                   LS     LUMP SUM          570,000.00       570,000.00

                                                                                                  TOTAL         5,490,264.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |       100,000.00     100000.00|         5,000.00       5000.00|        25,000.00      25000.00
   2 |         5,000.00       5000.00|         5,000.00       5000.00|         3,000.00       3000.00
   3 |         2,400.00     576000.00|         1,650.00     396000.00|         2,800.00     672000.00
   4 |         5,000.00       5000.00|         2,500.00       2500.00|         1,000.00       1000.00
   5 |        57,000.00      57000.00|        15,000.00      15000.00|        30,000.00      30000.00
   6 |         9,500.00       9500.00|         3,500.00       3500.00|         9,000.00       9000.00
   7 |       500,000.00     500000.00|       625,000.00     625000.00|       600,000.00     600000.00
   8 |            55.00        440.00|            55.00        440.00|            25.00        200.00
   9 |             1.00       6180.00|              .35       2163.00|             1.00       6180.00
  10 |            40.00       5200.00|            45.00       5850.00|            25.00       3250.00
  11 |             5.00       7300.00|             2.20       3212.00|             5.00       7300.00
  12 |            40.00     213200.00|            41.00     218530.00|            30.00     159900.00
  13 |           180.00      30600.00|           310.00      52700.00|           300.00      51000.00
  14 |            50.00        200.00|           150.00        600.00|            50.00        200.00
  15 |           115.00       1840.00|            30.00        480.00|            30.00        480.00
  16 |             2.00       4260.00|             5.00      10650.00|             4.00       8520.00
  17 |             1.65       9685.50|             2.50      14675.00|             1.50       8805.00
  18 |            17.00        136.00|            60.00        480.00|            20.00        160.00
  19 |             1.65       6748.50|             2.50      10225.00|             2.00       8180.00
  20 |            17.00       1003.00|            30.00       1770.00|            25.00       1475.00
  21 |             1.00       2840.00|             1.20       3408.00|             1.00       2840.00
  22 |           200.00       4400.00|           200.00       4400.00|           150.00       3300.00
  23 |            65.00     326885.00|            21.00     105609.00|            10.00      50290.00
  24 |           395.00       6320.00|           300.00       4800.00|           120.00       1920.00
  25 |           450.00       7200.00|           600.00       9600.00|           600.00       9600.00
  26 |       850,000.00     850000.00|     1,030,000.00    1030000.00|     1,800,000.00    1800000.00
  27 |           170.00       5780.00|           100.00       3400.00|           200.00       6800.00
  28 |         3,000.00       3000.00|         3,000.00       3000.00|         3,000.00       3000.00
  29 |         1,000.00       2000.00|           200.00        400.00|           200.00        400.00
  30 |           350.00      13650.00|           180.00       7020.00|           400.00      15600.00
  31 |           900.00      13500.00|           250.00       3750.00|         1,200.00      18000.00
  32 |         2,000.00      62000.00|         2,000.00      62000.00|         1,600.00      49600.00
  33 |            70.00       1470.00|            75.00       1575.00|            50.00       1050.00
  34 |           130.00     130000.00|           300.00     300000.00|           170.00     170000.00
  35 |           500.00      10500.00|           150.00       3150.00|           250.00       5250.00
  36 |             3.50      14455.00|             3.50      14455.00|             5.00      20650.00
  37 |            35.00      41300.00|            25.00      29500.00|            20.00      23600.00
  38 |         1,000.00      11000.00|           600.00       6600.00|         1,200.00      13200.00
  39 |           260.00       2860.00|           280.00       3080.00|           230.00       2530.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  40 |           560.00        560.00|           700.00        700.00|         1,000.00       1000.00
  41 |           245.00       1960.00|           275.00       2200.00|           275.00       2200.00
  42 |         7,500.00       7500.00|         8,000.00       8000.00|         4,000.00       4000.00
  43 |           800.00        800.00|           900.00        900.00|           200.00        200.00
  44 |           373.00    1881785.00|           432.00    2179440.00|           300.00    1513500.00
  45 |            45.00       3825.00|            36.00       3060.00|            35.00       2975.00
  46 |             1.35      11731.50|             1.20      10428.00|             1.50      13035.00
  47 |             3.35       3752.00|             2.50       2800.00|             2.50       2800.00
  48 |             2.00       1640.00|             2.00       1640.00|             2.00       1640.00
  49 |             5.00       4400.00|             3.00       2640.00|             4.00       3520.00
  50 |       115,000.00     115000.00|        30,000.00      30000.00|       150,000.00     150000.00
  51 |       175,000.00     175000.00|       165,000.00     165000.00|       150,000.00     150000.00
  52 |       561,000.00     561000.00|       605,000.00     605000.00|       700,000.00     700000.00
  53 |       471,167.00     471167.00|       650,000.00     650000.00|       650,000.00     650000.00

 TOT                    6,288,573.50                   6,631,330.00                   6,988,150.00


